

Technical Evaluation Criteria FOR CONSTRUCTION OF AGGREGATION HUB IN FAIDA SUMMEL, DUHOK, IRAQ

Stage 1: PASS/FAIL evaluation

#	Items	MANDATORY REQUIREMENTS (PASS/FAIL)	Submitted (Yes/NO)
1	Mandatory Site Visit	Attendance of Company engineer to the site visit (The engineer should bring any proof of Engineering (engineering union ID card, graduation certificate, or any proof of engineering).	
2	Mandatory Bid Security	Submission of a scanned copy of the Bid Security of IQD 3,000,000 by 'good for payment cheque/certified cheque" made out in the name of UNHCR covering the offer's validity (180 days). It should be a certified cheque (not personal). The cheque should indicate the RFP number and be issued under the company name. At any stage of evaluation UNHCR may ask the bidders to submit the original cheque/bid security.	
3	Valid Business Registration Certificate	Submission of a registration certificate as a Construction or General Contracting Company in IRAQ (Federal Government or Kurdistan Region) <u>Companies with an age of less than 5 years at the time of the submission will be disqualified.</u>	
4	Tax Registration Certificate	Submission of valid Tax registration Certificate.	
5.	Valid commercial/company bank account	Company business bank account carrying the name of the registered business/company. Bids with Personal Bank Account will not be accepted. Submission of a letter from the bank showing the company banking information under the company name as evidenced in the Vendor Registration Form.	
6.	Acknowledgment of UN Supplier Code of Conduct	Submission of the signed UN Supplier Code of Conduct.	
7.	General Conditions of Civil Work	Submission of the signed UNHCR General Conditions of Contracts for Civil Works	

The Bidders must meet all the above mandatory pre-qualification criteria in order for their proposal to be considered for further evaluation.

Stage 2: Technical weighted evaluation

Technical Evaluation Criteria		
1. General Company Qualification & Experience		
Years in business, number of clients, company qualifications (including ISO 9001 certificate or equivalent)		
Valid construction classification ID issued by the Ministry of Planning (Central Government and/or KRI), with a	1	
classification range between 1-5 classes		
Financial auditing report: Submission of the latest 2 consecutive years' financial audit reports with a minimum	22	
turnover of IQD 100,000,000. The audit financial reports (including the Balance Sheet) must be certified by the		
Iraqi Association of Accountants. The bidder will receive zero points if the baseline turnover is not		
demonstrated.		
Number and relevance of similar projects currently underway and successfully completed in the past ten (10)		

years. Please submit copies (extracts) of contracts or purchase orders with proof of project completion (for completed projects). These documents must detail the project value, completion time, and the organization or firm for which the work was completed, including contact details. Note: PO or contract amount less than 50,000,000 (DQ (equivalent to 35,000 USD) will not be considered. References for similar projects: submission of List of references for similar projects performed by contractor with contacts of the references.Point of the considered in the seven with a bachelor's academic degree in civil engineering (minimum of 7 years of experience) with ar least 5 years' experience) and surveyor (diploma in Surveying) with at least 3 years of experiencePoint DD, electrical engineer (bachelor's degree) with at least 5 years' experience) and surveyor (diploma in Surveying) with at least 3 years of experiencePoint DD, electrical engineer (bachelor's degree) with a least 5 years' experience) and surveyor (diploma in Surveying) with at least 3 years of experiencePoint DD, electrical engineer (bachelor's degree) with a least 5 years' experience) and surveyor (diploma in Surveying) with at least 3 years of experiencePoint DD, electrical engineer (bachelor's degree) with a least 5 years' experience) and surveyor (diploma in Surveying) with at least 3 years of experiencePoint DD year2.Technical Specifications of Works: Organization's understanding of the requirement – i.e., description of methodology and approach to address the published specifications in the SoW/BoQ for: Construction & Finishing Materials: AC Units, Monitoring camera CCTV (HD camera, Digital Video Recorder and Storage Disk & Fire Alarm System.Pathod of implementation3. Work Pla			
methodology and approach to address the published Annex A, B and C and submission of Catalogues, Datasheet and design confirming compliance with published specifications in the SoW/BoQ for:27Construction & Finishing Materials: Painting (internal & external), Sandwich Panel, Iron Doors, PVC Doors and Windows & Pack-house equipment27Sanitation Materials: W.C toilet base (western type), PPR Composite Water Pipes and PVC water pipes and fittings.27Electrical fittings Materials: AC Units, Monitoring camera CCTV (HD camera, Digital Video Recorder and Storage Disk & Fire Alarn System.273. Work Plan & Method of Implementation3Work plan: Detailed and realistic timelines as indicated in the Scope of work, between (216-264) days. Including a Gantt Chart indicating a detailed sequence of activities., Method of implementation: Submission of the minimum equipment list, which should comprise 1 Truck, 1 Pick-up, 1 Excavator, 1 Pickup, 1 Loader, 1 Compactor, and 1 Concrete Mixture Machine11Submission of the logistics plan with access to the site and material delivery with the needed workforce Submission of the Environmental Impact Assessment Plan with specific methods used to assess the impact, the assessment's findings, and recommendations on the project.11	 completed projects). These documents must detail the project value, completion time, and the organization or firm for which the work was completed, including contact details. Note: PO or contract amount less than 50,000,000 IQD (equivalent to 35,000 USD) will not be considered. References for similar projects: submission of List of references for similar projects performed by contractor with contacts of the references. Staff qualifications and submission of CVs for project manager ((civil engineer) with a bachelor's academic degree in civil engineering (minimum of 7 years of experience) with proof of graduation like (Graduation certificate, syndicate ID, Union ID), electrical engineer (bachelor's degree) with at least 5 years' experience) and surveyor (diploma in Surveying) 		
Sanitation Materials: W.C toilet base (western type), PPR Composite Water Pipes and PVC water pipes and fittings.Electrical fittings Materials: AC Units, Monitoring camera CCTV (HD camera, Digital Video Recorder and Storage Disk & Fire Alarm System. 3. Work Plan & Method of Implementation Work plan: Detailed and realistic timelines as indicated in the Scope of work, between (216-264) days. Including a Gantt Chart indicating a detailed sequence of activities., Method of implementation: Submission of the minimum equipment list, which should comprise 1 Truck, 1 Pick-up, 1 Excavator, 1 Pickup, 1 Loader, 1 Compactor, and 1 Concrete Mixture MachineSubmission of the logistics plan with access to the site and material delivery with the needed workforce Submission of the Environmental Impact Assessment Plan with specific methods used to assess the impact, the assessment's findings, and recommendations on the project.Submission of detailed risk management plan for ensuring that potential issues are addressed proactively, minimizing their impact on the project's timeline, budget, and quality. The plan should include risk identification,	methodology and approach to address the published Annex A, B and C and submission of Catalogues, Datasheet and design confirming compliance with published specifications in the SoW/BoQ for:		
Electrical fittings Materials: AC Units, Monitoring camera CCTV (HD camera, Digital Video Recorder and Storage Disk & Fire Alarm System.3. Work Plan & Method of ImplementationWork plan: Detailed and realistic timelines as indicated in the Scope of work, between (216-264) days. Including a Gantt Chart indicating a detailed sequence of activities., Method of implementation: Submission of the minimum equipment list, which should comprise 1 Truck, 1 Pick-up, 1 Excavator, 1 Pickup, 1 Loader, 1 Compactor, and 1 Concrete Mixture Machine11Submission of the logistics plan with access to the site and material delivery with the needed workforce Submission of the Environmental Impact Assessment Plan with specific methods used to assess the impact, the assessment's findings, and recommendations on the project.11			
Disk & Fire Alarm System.Image: Disk & Fire Alarm System. 3. Work Plan & Method of Implementation Vork plan: Detailed and realistic timelines as indicated in the Scope of work, between (216-264) days. Including a Gantt Chart indicating a detailed sequence of activities.,Method of implementation: Submission of the minimum equipment list, which should comprise 1 Truck, 1 Pick-up, 1 Excavator, 1 Pickup, 1 Loader, 1 Compactor, and 1 Concrete Mixture MachineSubmission of the logistics plan with access to the site and material delivery with the needed workforceSubmission of the Environmental Impact Assessment Plan with specific methods used to assess the impact, the assessment's findings, and recommendations on the project.Submission of detailed risk management plan for ensuring that potential issues are addressed proactively, minimizing their impact on the project's timeline, budget, and quality. The plan should include risk identification,	Sanitation Materials: W.C toilet base (western type), PPR Composite Water Pipes and PVC water pipes and fittings.		
Work plan: Detailed and realistic timelines as indicated in the Scope of work, between (216-264) days. Including a Gantt Chart indicating a detailed sequence of activities.,Method of implementation: Submission of the minimum equipment list, which should comprise 1 Truck, 1 Pick-up, 1 Excavator, 1 Pickup, 1 Loader, 1 Compactor, and 1 Concrete Mixture Machine11Submission of the logistics plan with access to the site and material delivery with the needed workforce11Submission of the Environmental Impact Assessment Plan with specific methods used to assess the impact, the assessment's findings, and recommendations on the project.11			
a Gantt Chart indicating a detailed sequence of activities., Method of implementation: Submission of the minimum equipment list, which should comprise 1 Truck, 1 Pick-up, 1 Excavator, 1 Pickup, 1 Loader, 1 Compactor, and 1 Concrete Mixture Machine Submission of the logistics plan with access to the site and material delivery with the needed workforce Submission of the Environmental Impact Assessment Plan with specific methods used to assess the impact, the assessment's findings, and recommendations on the project. Submission of detailed risk management plan for ensuring that potential issues are addressed proactively, minimizing their impact on the project's timeline, budget, and quality. The plan should include risk identification,	3. Work Plan & Method of Implementation		
Method of implementation: Submission of the minimum equipment list, which should comprise 1 Truck, 1 Pick-up, 1 Excavator, 1 Pickup, 1 Loader, 1 Compactor, and 1 Concrete Mixture Machine11Submission of the logistics plan with access to the site and material delivery with the needed workforce11Submission of the Environmental Impact Assessment Plan with specific methods used to assess the impact, the assessment's findings, and recommendations on the project.11Submission of detailed risk management plan for ensuring that potential issues are addressed proactively, minimizing their impact on the project's timeline, budget, and quality. The plan should include risk identification,			
Submission of the Environmental Impact Assessment Plan with specific methods used to assess the impact, the assessment's findings, and recommendations on the project. Submission of detailed risk management plan for ensuring that potential issues are addressed proactively, minimizing their impact on the project's timeline, budget, and quality. The plan should include risk identification,	Method of implementation: Submission of the minimum equipment list, which should comprise 1 Truck, 1 Pick-up, 1		
Submission of the Environmental Impact Assessment Plan with specific methods used to assess the impact, the assessment's findings, and recommendations on the project. Submission of detailed risk management plan for ensuring that potential issues are addressed proactively, minimizing their impact on the project's timeline, budget, and quality. The plan should include risk identification,	Submission of the logistics plan with access to the site and material delivery with the needed workforce		
minimizing their impact on the project's timeline, budget, and quality. The plan should include risk identification,			
	minimizing their impact on the project's timeline, budget, and quality. The plan should include risk identification,		
Total Score (Minimum passing threshold: 36 out of 60 points)60	Total Score (Minimum passing threshold: 36 out of 60 points)	60	

Minimum passing threshold: 36 out of 60 points, and minimum 20 out of 27 points for "Technical specification of works" session.