



UNHCR

United Nations High Commissioner for Refugees
Haut Commissariat des Nations Unies pour les réfugiés

Annex A: Scope of Work (SOW)
REQUEST FOR PROPOSAL: UNHCR RFP 349
Rehabilitation and Expansion of three (3) Schools in Dohuk Governorate Iraq

Lot-1: Rehabilitation and Expansion of Millat School, Domiz, Duhok Governorate/ Iraq

Lot-2: Rehabilitation of Derk Primary School in Domiz-1 Refugee Camp Duhok Governorate.

Lot-3: Rehabilitation and Expansion of Dost School in Summel District, Duhok Governorate

Background:

During the past years, UN Agencies and 3RP partners have supported the administration and infrastructures of the schools that accommodate refugee/asylum seeker children in the Kurdistan Region of Iraq (KR-I) as part of intervention to promote access to education. In light of the recently implemented Refugee Education Integration Policy (REIP), UNHCR Sub-Office Dohuk together with education actors consolidated the infrastructure need assessments. The result showed that there are needs of rehabilitation and expansion of Dost and Millat Basic Schools in Sumel urban and Derik Secondary school in Domiz 1 Camp.

Sumel area accommodates the biggest number of refugees in the district where Dost and Milat basic schools are located in the center of Sumel. This results in a high number of children attending the schools and overcrowding situation. Hence, the rehabilitation and expansion of both schools will contribute to a secure and protective learning environment and reduce the pressure on the existing classrooms. Dost School accommodates around 500 students where around 20% are refugee students and Milat basic school has around 800 students with 10% refugees. UNHCR has planned to expand the schools' capacity to be able to accommodate more students of Grade 7 to Grade 9 as the classrooms are crowded accommodating more than 40 students in one classroom.

For Domiz 1 Camp, Derik High School, it is the oldest and only high school in Domiz 1 Camp. The school is of prefab base and accommodates approximately 600 refugee students, the issue of congestion has been consistently reported as many classrooms are leaking especially during wintertime, and it is difficult for the classes to be run there. In addition, the number of children is in increase due to the fact it has the only high school serving Domiz 1 and Domiz Moasker area. The Camp management also provided the school with a playground as it lacks a playground, however, a walkway/path needs to be constructed to connect the school with the playground. The school has not been rehabilitated for the last 5 years and the rehabilitation of the school will serve to maintain the quality of education.

The contractor would require having a technical team on-site to implement the project which includes but not limited to, site engineer, electrical engineer, and surveyor; also, the contractor will be responsible for preparing reports as deemed necessary for the implementation progress.

The UNHCR team will oversee the project implementation and its partner's engineers.

The work includes:

- Demarcation, Clearing and grubbing of the site.
- Civil works (site preparation, crushed gravel works, excavation, backfilling, etc...)

- Construction of classrooms including foundations, walls, and painting.
- Casting concrete for ramps, flooring, etc...
- Doors (PVC and steel), main gate (steel), windows, flooring, and roofing (false ceiling) works.
- Sanitation works (construction/ rehabilitation of WASH facilities, pipes installation, provision and installation of latrines, and handwash basin, etc...)
- Rehabilitation of playground and installation of fittings.
- Electrical works with all its fittings and requirements.
- Provision and installation of AC units.

No	Item/s to be Supplied	Description/ Specifications of Goods	Related Services	Contract Duration
1	Following the items description in the BOQ and technical drawings	As per BOQ	As per BOQ	380 calendar days (200 for implementation + 180 as defect liability period)