

CORRIGENDUM No.1

REQUEST FOR PROPOSAL: UNHCR RFP-260

Construction and renovation work of schools in Raniya District, Sulaymaniyah, Iraq

Lot-1: Construction works of four classrooms and renovation of the existing W.C. building Saryan School in Raniya-Sulaymaniyah Governorate.

Lot-2: Construction of four classrooms and renovation of the existing W.C. Building Hajiyawa School in Raniya-Sulaymaniyah Governorate.

Lot-3: Construction of three classrooms, W.C., and renovation of Gyarang School in Raniya-Sulaymaniyah Governorate.

The original Request for Proposal No. RFP-260 related to Construction and Renovation work of Schools in Raniya District in three (3 LOTS)

Lot-1: Construction works of four classrooms and renovation of the existing W.C. building Saryan School in Raniya-Sulaymaniyah Governorate.

Lot-2: Construction of four classrooms and renovation of the existing W.C. Building Hajiyawa School in Raniya-Sulaymaniyah Governorate.

Lot-3: Construction of three classrooms, W.C., and renovation of Gyarang School in Raniya-Sulaymaniyah Governorate. dated 4th September 2024 is hereby amended as follows:

Extension of the Closing Date: Closing date 30th September 2024 at 12:00 hrs. Iraq standard time is extended to 3rd October 2024 at 12:00 hrs. Iraq standard time. The deadline for submitting offers has been extended due to limited system functionalities from several bidders who were unable to submit their proposals via Cloud ERP.

All other terms and conditions remain unchanged.

Giorgia Anesin
Senior Supply Officer
UNHCR Iraq Operation